
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 2

DATED 3/06/2009

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.

 04/99

Control 0134-08-030, ETC.
Project NH 2007(235), ETC.
Highway US 380
County WISE
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: NH 2007(235)           CONTROL: 0134-08-030                   
               COUNTY:  WISE                                                          
               LETTING: 03/10/2009                                                    
               REFERENCE NO: 0306                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        _  PROPOSAL COVER                                                             
        X  BID INSERTS (SH. NO.: 1-22 thru 22-22                                    ) 
        X  GENERAL NOTES (SH. NO.: sheets K thru W                                    
                                                                                    ) 
        _  SPEC LIST   (SH. NO.:                                                    ) 
        _  SPECIAL PROVISIONS:                                                        
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        X  OTHER: See changes outlined below                                          
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        Bid Inserts:                                                                  
            Sheet 1-22: Revised quantity for item 110-2004                            
                        Revised quantity for item 132-2008                            
            Sheet 2-22: Revised quantity for item 169-2006                            
                        Revised quantity for item 260-2016                            
            Sheet 3-22: Revised quantity for item 260-2027                            
                        Revised quantity for item 310-2005                            
                        Revised quantity for item 316-2014                            
                        Revised quantity for item 316-2174                            
            Sheet 4-22: Revised quantity for item 341-2011                            
                        Revised quantity for item 341-2048                            
                        Revised quantity for item 360-2004                            
                        Revised quantity for item 360-2006                            
            Sheet 6-22: Revised quantity for item 432-2037                            
                        Revised quantity for item 432-2019                            
            Sheet 8-22: Revised quantity for item 464-2010                            
                        Revised quantity for item 464-2011                            
            Sheet 9-22: Revised quantity for item 464-2042                            
            Sheet 11-22: Removed item 466-2116                                        
        DESCRIPTION OF ABOVE CHANGES                                   (CONTINUED)    
        (INCLUDING PLANS SHEET CHANGES)                                               
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           Sheet 12-22: Revised quantity for item 466-2146                           
           Sheet 14-22: Added item 506-2009                                          
           Sheet 15-22: Revised quantity for item 530-2010                           
                        Added item 530-2011                                          
                        Added item 530-2023                                          
           Sheets 16-22 thru 22-22 shifted due to item additions.                    
                                                                                     
       General Notes:                                                                
           Sheet K: Revision of note for item 275                                    
           Sheet L: Revision of note for item 314                                    
           Sheet M: Revision of note for item 356                                    
           Sheet R: revision to note for items 530 and 531                           
           Sheets k thru W information shifted due to note changes.                  
                                                                                     
       Plan Set:                                                                     
           The following sheets have been replaced due to changes listed above:      
            2, 3, 18E-18K, 19, 19A - 19D, 28, 29, 31, 32, 33, 33A, 35                
            138, 141, 148-155, 156-207, 215-224, 227, 228, 278, 278A, 281, 295.      
                                                                                     
           The following sheet have been added due to changes listed above:          
            134A                                                                     
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT NH 2007(235)        , ETC. TxDOT
COUNTY  WISE FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

100 2002 002 PREPARING ROW
DOLLARS

and CENTS

STA 608.300 1

105 2045 REMOVING STAB BASE AND ASPH PAV (2"-

8")
DOLLARS

and CENTS

SY 4,884.000 2

106 2001 OBLITERATING ABANDONED ROAD
DOLLARS

and CENTS

STA 8.500 3

110 2004 EXCAVATION (ROADWAY AND CHANNEL)
DOLLARS

and CENTS

CY 620,235.000 4

132 2003 EMBANKMENT (FINAL)(ORD COMP)(TY B)

DOLLARS
and CENTS

CY 6,000.000 5

132 2008 EMBANKMENT (FINAL)(DENS CONT)(TY D)

DOLLARS
and CENTS

CY 547,719.000 6

134 2001 BACKFILL (TY A)

DOLLARS
and CENTS

STA 1,161.000 7

161 2002 001 COMPOST MANUF TOPSOIL (BOS) (4")
DOLLARS

and CENTS

SY 755,448.000 8

164 2023 002 CELL FBR MLCH 
SEED(PERM)(RURAL)(CLAY)

DOLLARS
and CENTS

SY 755,448.000 9

164 2029 002 CELL FBR MLCH SEED(TEMP)(WARM)

DOLLARS
and CENTS

SY 377,724.000 10
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164 2031 002 CELL FBR MLCH SEED(TEMP)(COOL)
DOLLARS

and CENTS

SY 377,724.000 11

168 2001 VEGETATIVE WATERING

DOLLARS
and CENTS

MG 15,864.000 12

169 2005 001 SOIL RETENTION BLANKETS (CL 2) (TY E)

DOLLARS
and CENTS

SY 75,191.000 13

169 2006 001 SOIL RETENTION BLANKETS (CL 2) (TY F)

DOLLARS
and CENTS

SY 9,278.000 14

216 2001 PROOF ROLLING
DOLLARS

and CENTS

HR 50.000 15

247 2060 020 FL BS (CMP IN PLC)(TY E GR 4)(FNAL POS)
DOLLARS

and CENTS

CY 1,013.000 16

247 2064 020 FL BS (CMP IN PLC)(TY A GR 4) (6")
DOLLARS

and CENTS

SY 48,003.000 17

247 2201 020 FL BS (CMP IN PLC) (TY A GR 4) (8")

DOLLARS
and CENTS

SY 16,991.000 18

251 2035 REWORK BS MTL (TY D) (6") (DENS CONT)

DOLLARS
and CENTS

SY 8,289.000 19

260 2016 001 LIME (HYD, COM, OR QK(SLURRY))

DOLLARS
and CENTS

TON 7,696.000 20

260 2022 001 LIME TRT (EXIST MATL)(18")
DOLLARS

and CENTS

SY 56,736.000 21

PROPOSAL SHEET
PROJECT NH 2007(235)        , ETC. TxDOT
COUNTY  WISE FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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260 2027 001 LIME TRT (EXST MATL)(8")
DOLLARS

and CENTS

SY 330,492.000 22

275 2001 CEMENT

DOLLARS
and CENTS

TON 289.000 23

275 2010 CEMENT TREAT (SUBGRADE) (8")

DOLLARS
and CENTS

SY 15,439.000 24

275 2018 CEMENT TREAT (NEW BASE)(36")

DOLLARS
and CENTS

SY 1,191.000 25

305 2012 SLV, HAUL & STKPL RCL APH PV (6 TO 12")
DOLLARS

and CENTS

SY 144,795.000 26

310 2005 PRIME COAT (MC-30 OR AE-P)
DOLLARS

and CENTS

GAL 80,873.000 27

316 2014 ASPH (CRS-1P)
DOLLARS

and CENTS

GAL 29,247.000 28

316 2174 AGGR(TY-B GR-4 SAC-B)

DOLLARS
and CENTS

CY 548.000 29

316 2221 AGGR(TY-PB GR-3 SAC-B)

DOLLARS
and CENTS

CY 3,068.000 30

316 2223 AGGR(TY-PB GR-4 SAC-B)

DOLLARS
and CENTS

CY 2,219.000 31

316 2629 ASPH (AC 15P OR AC 20XP)
DOLLARS

and CENTS

TON 848.000 32

PROPOSAL SHEET
PROJECT NH 2007(235)        , ETC. TxDOT
COUNTY  WISE FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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341 2011 020 D-GR HMA(QCQA) TY-B PG64-22
DOLLARS

and CENTS

TON 93,755.000 33

341 2048 020 D-GR HMA(QCQA) TY-C SAC-B PG70-22

DOLLARS
and CENTS

TON 19,293.000 34

356 2007 ASPH BINDER(PG 64-22)

DOLLARS
and CENTS

GAL 38,745.000 35

356 2017 FABRIC

DOLLARS
and CENTS

SY 129,151.000 36

360 2004 003 CONC PVMT (CONT REINF-CRCP)(11")
DOLLARS

and CENTS

SY 205,719.000 37

360 2006 003 CONC PVMT (CONT REINF-CRCP)(13")
DOLLARS

and CENTS

SY 89,419.000 38

360 2021 003 CONC PVMT (CONT REINF-CRCP)(6")
DOLLARS

and CENTS

SY 7,143.000 39

400 2008 CUT & RESTORING PAV (ASPH)

DOLLARS
and CENTS

SY 1,134.000 40

401 2001 FLOWABLE BACKFILL

DOLLARS
and CENTS

CY 9.300 41

402 2001 TRENCH EXCAVATION PROTECTION

DOLLARS
and CENTS

LF 3,579.000 42

403 2001 TEMPORARY SPL SHORING
DOLLARS

and CENTS

SF 6,692.000 43

PROPOSAL SHEET
PROJECT NH 2007(235)        , ETC. TxDOT
COUNTY  WISE FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
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ONLY
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NO
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S.P.
NO.
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416 2002 001 DRILL SHAFT (24 IN)
DOLLARS

and CENTS

LF 282.000 44

416 2004 001 DRILL SHAFT (36 IN)

DOLLARS
and CENTS

LF 2,488.000 45

416 2015 001 DRILL SHAFT (NON-REINFORCED)(12 IN)

DOLLARS
and CENTS

LF 7.000 46

416 2018 001 DRILL SHAFT (SIGN MTS)(24 IN)

DOLLARS
and CENTS

LF 54.000 47

416 2029 001 DRILL SHAFT (RDWY ILL POLE) (30 IN)
DOLLARS

and CENTS

LF 32.000 48

420 2003 002 CL C CONC (ABUT)
DOLLARS

and CENTS

CY 162.300 49

420 2013 002 CL C CONC (MISC)
DOLLARS

and CENTS

CY 17.000 50

420 2027 002 CL F CONC (BENT)

DOLLARS
and CENTS

CY 238.500 51

420 2033 002 CL S CONC (APPR SLAB)

DOLLARS
and CENTS

CY 183.400 52

422 2001 REINF CONC SLAB

DOLLARS
and CENTS

SF 48,539.000 53

425 2004 001 PRESTR CONC BEAM (TY IV)
DOLLARS

and CENTS

LF 6,331.070 54

PROPOSAL SHEET
PROJECT NH 2007(235)        , ETC. TxDOT
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ALT
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425 2049 001 PRESTR CONC SLAB BEAM (5SB15)(BASE)
DOLLARS

and CENTS

LF 592.500 55

428 2001 001 CONC SURF TREAT (CLASS I)

DOLLARS
and CENTS

SY 6,662.400 56

432 2002 RIPRAP (CONC)(5 IN)

DOLLARS
and CENTS

CY 211.000 57

432 2019 RIPRAP (STONE PROTECTION)(12 IN)

DOLLARS
and CENTS

CY 642.000 58

432 2021 RIPRAP (STONE PROTECTION)(18 IN)
DOLLARS

and CENTS

CY 325.300 59

432 2023 RIPRAP (STONE PROTECTION)(24 IN)
DOLLARS

and CENTS

CY 2,051.800 60

432 2037 RIPRAP (STONE TY R)(DRY)(18 IN)
DOLLARS

and CENTS

CY 325.000 61

432 2040 RIPRAP (MOW STRIP)(5 IN)

DOLLARS
and CENTS

CY 200.000 62

432 2042 RIPRAP (STONE TY R)(GROUT)(18")

DOLLARS
and CENTS

CY 81.000 63

432 2066 RIPRAP (CONC)(CL B)

DOLLARS
and CENTS

CY 1.400 64

450 2003 RAIL (TY T203)
DOLLARS

and CENTS

LF 264.000 65

PROPOSAL SHEET
PROJECT NH 2007(235)        , ETC. TxDOT
COUNTY  WISE FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
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ONLY
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NO
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S.P.
NO.
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450 2008 RAIL (TY T502)
DOLLARS

and CENTS

LF 2,414.990 66

454 2005 ARMOR JOINT (WITH SEAL)

DOLLARS
and CENTS

LF 268.400 67

459 2001 GABIONS (PVC)

DOLLARS
and CENTS

CY 338.000 68

459 2007 GABION MATTRESSES (PVC)(12 IN)

DOLLARS
and CENTS

SY 2,057.000 69

462 2006 CONC BOX CULV (5 FT X 2 FT)
DOLLARS

and CENTS

LF 103.000 70

462 2008 CONC BOX CULV (5 FT X 4 FT)
DOLLARS

and CENTS

LF 376.000 71

462 2019 CONC BOX CULV (8 FT X 4 FT)
DOLLARS

and CENTS

LF 310.000 72

462 2028 CONC BOX CULV (9 FT X 9 FT)

DOLLARS
and CENTS

LF 278.000 73

462 2030 CONC BOX CULV (10 FT X 6 FT)

DOLLARS
and CENTS

LF 109.000 74

462 2040 CONC BOX CULV (5 FT X 6.5 FT)

DOLLARS
and CENTS

LF 302.000 75

462 2099 CONC BOX CULV (11 FT X 10 FT)
DOLLARS

and CENTS

LF 256.000 76

PROPOSAL SHEET
PROJECT NH 2007(235)        , ETC. TxDOT
COUNTY  WISE FORM 234-B I-61-5M

ALT
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464 2002 RC PIPE (CL III)(15 IN)
DOLLARS

and CENTS

LF 35.000 77

464 2003 RC PIPE (CL III)(18 IN)

DOLLARS
and CENTS

LF 4,875.000 78

464 2005 RC PIPE (CL III)(24 IN)

DOLLARS
and CENTS

LF 1,169.000 79

464 2007 RC PIPE (CL III)(30 IN)

DOLLARS
and CENTS

LF 533.000 80

464 2009 RC PIPE (CL III)(36 IN)
DOLLARS

and CENTS

LF 906.000 81

464 2010 RC PIPE (CL III)(42 IN)
DOLLARS

and CENTS

LF 407.000 82

464 2011 RC PIPE (CL III)(48 IN)
DOLLARS

and CENTS

LF 914.000 83

464 2012 RC PIPE (CL III)(54 IN)

DOLLARS
and CENTS

LF 33.000 84

464 2013 RC PIPE (CL III)(60 IN)

DOLLARS
and CENTS

LF 447.000 85

464 2014 RC PIPE (CL III)(66 IN)

DOLLARS
and CENTS

LF 150.000 86

464 2027 RC PIPE (CL IV)(42 IN)
DOLLARS

and CENTS

LF 80.000 87

PROPOSAL SHEET
PROJECT NH 2007(235)        , ETC. TxDOT
COUNTY  WISE FORM 234-B I-61-5M

ALT

ITEM-CODE
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464 2028 RC PIPE (CL IV)(48 IN)
DOLLARS

and CENTS

LF 189.000 88

464 2029 RC PIPE (CL IV)(54 IN)

DOLLARS
and CENTS

LF 20.000 89

464 2030 RC PIPE (CL IV)(60 IN)

DOLLARS
and CENTS

LF 100.000 90

464 2042 RC PIPE (CL V)(48 IN)

DOLLARS
and CENTS

LF 39.000 91

464 2045 RC PIPE (CL V)(66 IN)
DOLLARS

and CENTS

LF 60.000 92

465 2077 001 INLET (COMPL)(DROP)(TY 1)
DOLLARS

and CENTS

EA 10.000 93

465 2078 001 INLET (COMPL)(DROP)(TY 1-C)
DOLLARS

and CENTS

EA 7.000 94

465 2080 001 INLET (COMPL)(DROP)(TY 3)

DOLLARS
and CENTS

EA 11.000 95

465 2090 001 MANH (COMPL)(JUNCT BOX)(TY 2)

DOLLARS
and CENTS

EA 3.000 96

465 2091 001 MANH (COMPL)(JUNCT BOX)(SPL)

DOLLARS
and CENTS

EA 3.000 97

465 2092 001 MANH (COMPL)(TY 1)
DOLLARS

and CENTS

EA 2.000 98

PROPOSAL SHEET
PROJECT NH 2007(235)        , ETC. TxDOT
COUNTY  WISE FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
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465 2093 001 MANH (COMPL)(TY 1-C)
DOLLARS

and CENTS

EA 1.000 99

466 2009 WINGWALL (SW-0)(HW=7 FT)

DOLLARS
and CENTS

EA 1.000 100

466 2023 WINGWALL (FW-0)(HW=7 FT)

DOLLARS
and CENTS

EA 2.000 101

466 2027 WINGWALL (FW-0)(HW=11 FT)

DOLLARS
and CENTS

EA 2.000 102

466 2036 WINGWALL (FW-S)(HW=6 FT)
DOLLARS

and CENTS

EA 1.000 103

466 2047 WINGWALL (PW)(HW=3 FT)
DOLLARS

and CENTS

EA 1.000 104

466 2050 WINGWALL (PW)(HW=6 FT)
DOLLARS

and CENTS

EA 1.000 105

466 2051 WINGWALL (PW)(HW=7 FT)

DOLLARS
and CENTS

EA 1.000 106

466 2052 WINGWALL (PW)(HW=8 FT)

DOLLARS
and CENTS

EA 2.000 107

466 2057 WINGWALL (PW)(HW=13 FT)

DOLLARS
and CENTS

EA 2.000 108

466 2070 HEADWALL (CH-FW-0)(DIA= 42 IN)
DOLLARS

and CENTS

EA 1.000 109

PROPOSAL SHEET
PROJECT NH 2007(235)        , ETC. TxDOT
COUNTY  WISE FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
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ITEM
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466 2071 HEADWALL (CH-FW-0)(DIA= 48 IN)
DOLLARS

and CENTS

EA 1.000 110

466 2073 HEADWALL (CH-FW-0)(DIA= 60 IN)

DOLLARS
and CENTS

EA 1.000 111

466 2084 HEADWALL (CH-FW-15)(DIA= 36 IN)

DOLLARS
and CENTS

EA 1.000 112

466 2085 HEADWALL (CH-FW-15)(DIA= 42 IN)

DOLLARS
and CENTS

EA 1.000 113

466 2131 HEADWALL (CH-PW-0)(DIA= 48 IN)
DOLLARS

and CENTS

EA 7.000 114

466 2132 HEADWALL (CH-PW-0)(DIA= 54 IN)
DOLLARS

and CENTS

EA 1.000 115

466 2133 HEADWALL (CH-PW-0)(DIA= 60 IN)
DOLLARS

and CENTS

EA 2.000 116

466 2134 HEADWALL (CH-PW-0)(DIA= 66 IN)

DOLLARS
and CENTS

EA 1.000 117

466 2144 HEADWALL (CH-PW-S)(DIA= 36 IN)

DOLLARS
and CENTS

EA 1.000 118

466 2145 HEADWALL (CH-PW-S)(DIA= 42 IN)

DOLLARS
and CENTS

EA 1.000 119

466 2146 HEADWALL (CH-PW-S)(DIA= 48 IN)
DOLLARS

and CENTS

EA 2.000 120

PROPOSAL SHEET
PROJECT NH 2007(235)        , ETC. TxDOT
COUNTY  WISE FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
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466 2147 HEADWALL (CH-PW-S)(DIA= 54 IN)
DOLLARS

and CENTS

EA 1.000 121

466 2148 HEADWALL (CH-PW-S)(DIA= 60 IN)

DOLLARS
and CENTS

EA 1.000 122

466 2149 HEADWALL (CH-PW-S)(DIA= 66 IN)

DOLLARS
and CENTS

EA 1.000 123

467 2182 SET (TY I)(S= 5 FT)(HW= 3 FT)(6:1)(P)

DOLLARS
and CENTS

EA 1.000 124

467 2208 SET (TY II)(15 IN)(RCP)(3:1)(C)
DOLLARS

and CENTS

EA 2.000 125

467 2211 SET (TY II)(24 IN)(RCP)(3:1)(C)
DOLLARS

and CENTS

EA 1.000 126

467 2213 SET (TY II)(30 IN)(RCP)(3:1)(C)
DOLLARS

and CENTS

EA 2.000 127

467 2217 SET (TY II)(48 IN)(RCP)(3:1)(C)

DOLLARS
and CENTS

EA 1.000 128

467 2224 SET (TY II)(24 IN)(RCP)(4:1)(C)

DOLLARS
and CENTS

EA 6.000 129

467 2227 SET (TY II)(36 IN)(RCP)(4:1)(C)

DOLLARS
and CENTS

EA 2.000 130

467 2228 SET (TY II)(42 IN)(RCP)(4:1)(C)
DOLLARS

and CENTS

EA 1.000 131

PROPOSAL SHEET
PROJECT NH 2007(235)        , ETC. TxDOT
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467 2234 SET (TY II)(18 IN)(RCP)(6:1)(C)
DOLLARS

and CENTS

EA 4.000 132

467 2236 SET (TY II)(24 IN)(RCP)(6:1)(C)

DOLLARS
and CENTS

EA 2.000 133

467 2286 SET (TY II)(18 IN)(RCP)(6:1)(P)

DOLLARS
and CENTS

EA 104.000 134

467 2288 SET (TY II)(24 IN)(RCP)(6:1)(P)

DOLLARS
and CENTS

EA 11.000 135

476 2022 JACK BOR OR TUN PIPE(24 IN)(RC)(CL V)
DOLLARS

and CENTS

LF 109.000 136

496 2010 REMOV STR (BRIDGE 100-499 FT LENGTH)
DOLLARS

and CENTS

EA 2.000 137

500 2001 005 MOBILIZATION
DOLLARS

and CENTS

LS 1.000 138

502 2001 033 BARRICADES, SIGNS AND TRAFFIC HAN-

DLING
DOLLARS

and CENTS

MO 28.000 139

506 2001 012 ROCK FILTER DAMS (INSTALL) (TY 1)
DOLLARS

and CENTS

LF 2,020.000 140

506 2002 012 ROCK FILTER DAMS (INSTALL) (TY 2)
DOLLARS

and CENTS

LF 500.000 141

PROPOSAL SHEET
PROJECT NH 2007(235)        , ETC. TxDOT
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506 2009 012 ROCK FILTER DAMS (REMOVE)
DOLLARS

and CENTS

LF 2,520.000 142

506 2016 012 CONSTRUCTION EXITS (INSTALL) (TY 1)

DOLLARS
and CENTS

SY 2,184.000 143

506 2017 012 CONSTRUCTION EXITS (INSTALL) (TY 2)

DOLLARS
and CENTS

SY 156.000 144

506 2019 012 CONSTRUCTION EXITS (REMOVE)

DOLLARS
and CENTS

SY 2,340.000 145

506 2022 012 EARTHWORK (ERSN & SEDM CONT, IN VEH)
DOLLARS

and CENTS

CY 200.000 146

506 2034 012 TEMPORARY SEDIMENT CONTROL FENCE
DOLLARS

and CENTS

LF 26,460.000 147

508 2002 CONSTRUCTING DETOURS
DOLLARS

and CENTS

SY 15,845.000 148

512 2008 001 PORT CTB (FUR & INST)(LOW PROF)(TY 1)

DOLLARS
and CENTS

LF 1,820.000 149

512 2009 001 PORT CTB (FUR & INST)(LOW PROF)(TY 2)

DOLLARS
and CENTS

LF 240.000 150

512 2026 001 PORT CTB (MOVE)(LOW PROF)(TY 1)

DOLLARS
and CENTS

LF 3,660.000 151

512 2027 001 PORT CTB (MOVE)(LOW PROF)(TY 2)
DOLLARS

and CENTS

LF 520.000 152

PROPOSAL SHEET
PROJECT NH 2007(235)        , ETC. TxDOT
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512 2035 001 PORT CTB (STKPL)(LOW PROF)(TY 1)
DOLLARS

and CENTS

LF 1,820.000 153

512 2036 001 PORT CTB (STKPL)(LOW PROF)(TY 2)

DOLLARS
and CENTS

LF 240.000 154

512 2048 001 PORT CTB (FUR & INST)(F-SHAPE)(TY 1)

DOLLARS
and CENTS

LF 7,290.000 155

512 2050 001 PORT CTB (MOVE)(F-SHAPE)(TY 1)

DOLLARS
and CENTS

LF 11,850.000 156

512 2051 001 PORT CTB (STOCKPILE)(F-SHAPE)(TY 1)
DOLLARS

and CENTS

LF 7,290.000 157

530 2010 DRIVEWAYS (CONC)
DOLLARS

and CENTS

SY 1,208.000 158

530 2011 DRIVEWAYS (ACP)
DOLLARS

and CENTS

SY 3,683.000 159

530 2023 DRIVEWAYS AND TURNOUTS (ACP)

DOLLARS
and CENTS

SY 3,298.000 160

533 2001 SHOULDER TEXTURING (MILLED)

DOLLARS
and CENTS

STA 1,987.000 161

538 2001 RIGHT OF WAY MARKERS

DOLLARS
and CENTS

EA 170.000 162

540 2001 MTL W-BEAM GD FEN (TIM POST)
DOLLARS

and CENTS

LF 2,575.000 163
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540 2005 TERMINAL ANCHOR SECTION
DOLLARS

and CENTS

EA 3.000 164

540 2011 MTL BEAM GD FEN TRANS (THRIE-BEAM)

DOLLARS
and CENTS

EA 12.000 165

540 2012 MTL BEAM GD FEN TRANS (TL2)

DOLLARS
and CENTS

EA 3.000 166

542 2001 REMOVING METAL BEAM GUARD FENCE

DOLLARS
and CENTS

LF 3,180.000 167

542 2002 REMOVING TERMINAL ANCHOR SECTION
DOLLARS

and CENTS

EA 4.000 168

542 2003 RM MTL BM GD FEN TRANS (THRIE-BEAM)
DOLLARS

and CENTS

EA 6.000 169

544 2001 GUARDRAIL END TREATMENT (INSTALL)
DOLLARS

and CENTS

EA 14.000 170

544 2003 GUARDRAIL END TREATMENT (REMOVE)

DOLLARS
and CENTS

EA 6.000 171

545 2001 CRASH CUSH ATTEN (INSTL)

DOLLARS
and CENTS

EA 11.000 172

545 2002 CRASH CUSH ATTEN (MOVE & RESET)

DOLLARS
and CENTS

EA 14.000 173

545 2003 CRASH CUSH ATTEN (REMOVE)
DOLLARS

and CENTS

EA 11.000 174
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552 2003 WIRE FENCE (TY C)
DOLLARS

and CENTS

LF 1,000.000 175

552 2007 GATE (TY 3)

DOLLARS
and CENTS

EA 2.000 176

556 2008 003 PIPE UNDERDRAINS (TY 8) (6")

DOLLARS
and CENTS

LF 5,000.000 177

560 2006 001 MAILBOX INSTALL-S (RR-POST) TY 4 FND-

TB
DOLLARS

and CENTS

EA 12.000 178

610 2041 006 INS RD IL AM (TY SA) 50T-12-12(.4 KW)S

DOLLARS
and CENTS

EA 4.000 179

618 2018 CONDT (PVC) (SCHD 40) ( 2")

DOLLARS
and CENTS

LF 1,014.000 180

618 2019 CONDT (PVC) (SCHD 40) (2") (BORE)

DOLLARS
and CENTS

LF 160.000 181

620 2011 001 ELEC CONDR (NO. 8) BARE
DOLLARS

and CENTS

LF 1,266.000 182

620 2012 001 ELEC CONDR (NO. 8) INSULATED
DOLLARS

and CENTS

LF 2,532.000 183

624 2012 GROUND BOX TY C (162911) W/APRON
DOLLARS

and CENTS

EA 4.000 184
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628 2018 ELC SRV TY A 240/480 060 (NS)SS(E)SP(U)
DOLLARS

and CENTS

EA 1.000 185

636 2001 014 ALUMINUM SIGNS (TY A)

DOLLARS
and CENTS

SF 11.000 186

636 2002 014 ALUMINUM SIGNS (TY G)

DOLLARS
and CENTS

SF 462.000 187

644 2004 INS SM RD SN SUP&AM TY 10BWG(1) SA(T)

DOLLARS
and CENTS

EA 13.000 188

644 2027 INS SM RD SN SUP&AM TY S80(1) SA(U)
DOLLARS

and CENTS

EA 7.000 189

644 2053 INS SM RD SN SUP&AM TY TWT(1) WA(P)
DOLLARS

and CENTS

EA 146.000 190

644 2054 INS SM RD SN SUP&AM TY TWT(1) WA(T)
DOLLARS

and CENTS

EA 131.000 191

647 2001 INSTALL LRSS (STRUCT STEEL)

DOLLARS
and CENTS

LB 1,801.000 192

658 2246 INSTL DEL ASSM (D-SW)SZ 1(RCR)GND

DOLLARS
and CENTS

EA 34.000 193

658 2249 INSTL DEL ASSM (D-SW)SZ 1(RCR)GF2

DOLLARS
and CENTS

EA 12.000 194

658 2258 INSTL DEL ASSM (D-SW)SZ  (TYC)CTB
DOLLARS

and CENTS

EA 13.000 195
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658 2277 INSTL DEL ASSM (D-SY)SZ  (TYC)CTB
DOLLARS

and CENTS

EA 12.000 196

658 2298 INSTL DEL ASSM (D-DW)SZ 1(RCR)GF2

DOLLARS
and CENTS

EA 9.000 197

658 2306 INSTL DEL ASSM (D-DY)SZ 1(RCR)GND

DOLLARS
and CENTS

EA 493.000 198

658 2319 INSTL OM ASSM (OM-2Z)(RCR)WP

DOLLARS
and CENTS

EA 165.000 199

662 2004 WK ZN PAV MRK NON-REMOV (W)  4" (SLD)
DOLLARS

and CENTS

LF 9,080.000 200

662 2016 WK ZN PAV MRK NON-REMOV (W) 24" (SLD)
DOLLARS

and CENTS

LF 70.000 201

662 2032 WK ZN PAV MRK NON-REMOV (Y)  4" (SLD)
DOLLARS

and CENTS

LF 10,570.000 202

662 2048 WK ZN PAV MRK REMOV (JIGGLE) TY Y

DOLLARS
and CENTS

EA 3.000 203

662 2064 WK ZN PAV MRK REMOV (W)  4" (BRK)

DOLLARS
and CENTS

LF 5,925.000 204

662 2065 WK ZN PAV MRK REMOV (W)  4" (DOT)

DOLLARS
and CENTS

LF 288.000 205

662 2067 WK ZN PAV MRK REMOV (W)  4" (SLD)
DOLLARS

and CENTS

LF 207,773.000 206
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662 2075 WK ZN PAV MRK REMOV (W)  8" (SLD)
DOLLARS

and CENTS

LF 8,030.000 207

662 2077 WK ZN PAV MRK REMOV (W) 12" (SLD)

DOLLARS
and CENTS

LF 713.000 208

662 2079 WK ZN PAV MRK REMOV (W) 24" (SLD)

DOLLARS
and CENTS

LF 468.000 209

662 2099 WK ZN PAV MRK REMOV (Y)  4" (SLD)

DOLLARS
and CENTS

LF 238,100.000 210

666 2053 REFL PAV MRK TY I (W) (ARROW) (090MIL)
DOLLARS

and CENTS

EA 23.000 211

666 2095 REFL PAV MRK TY I (W) (WORD) (090MIL)
DOLLARS

and CENTS

EA 2.000 212

666 2160 REF PAV MRK TY II (W) (ARROW)
DOLLARS

and CENTS

EA 2.000 213

666 2173 REF PAV MRK TY II (W) (WORD)

DOLLARS
and CENTS

EA 2.000 214

672 2017 034 REFL PAV MRKR TY II-C-R

DOLLARS
and CENTS

EA 1,560.000 215

677 2001 ELIM EXT PAV MRK & MRKS ( 4")

DOLLARS
and CENTS

LF 16,396.000 216

677 2010 ELIM EXT PAV MRK & MRKS (ENTR GORE)
DOLLARS

and CENTS

EA 1.000 217
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677 2011 ELIM EXT PAV MRK & MRKS (EXIT GORE)
DOLLARS

and CENTS

EA 1.000 218

678 2001 PAV SURF PREP FOR MRK ( 4")

DOLLARS
and CENTS

LF 277,055.000 219

678 2003 PAV SURF PREP FOR MRK ( 8")

DOLLARS
and CENTS

LF 37,885.000 220

678 2004 PAV SURF PREP FOR MRK (12")

DOLLARS
and CENTS

LF 776.000 221

678 2006 PAV SURF PREP FOR MRK (24")
DOLLARS

and CENTS

LF 1,744.000 222

678 2007 PAV SURF PREP FOR MRK (ARROW)
DOLLARS

and CENTS

EA 23.000 223

678 2018 PAV SURF PREP FOR MRK (WORD)
DOLLARS

and CENTS

EA 2.000 224

5049 2002 BIODGRD EROSION CONTROL LOGS (18" 

DIA)
DOLLARS

and CENTS

LF 1,015.000 225

6110 2001 021 REF PAV MRK TY I (W)(4")(BRK)(90 MIL)
DOLLARS

and CENTS

LF 29,280.000 226

6110 2002 021 REF PAV MRK TY I (W)(4")(SLD)(90 MIL)
DOLLARS

and CENTS

LF 124,643.000 227
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6110 2003 021 REF PAV MRK TY I (W)(8")(SLD)(90 MIL)
DOLLARS

and CENTS

LF 37,885.000 228

6110 2004 021 REF PAV MRK TY I (W)(12")(SLD)(90 MIL)

DOLLARS
and CENTS

LF 476.000 229

6110 2005 021 REF PAV MRK TY I (W)(24")(SLD)(90 MIL)

DOLLARS
and CENTS

LF 1,744.000 230

6110 2006 021 REF PAV MRK TY I (Y)(4")(BRK)(90 MIL)

DOLLARS
and CENTS

LF 640.000 231

6110 2007 021 REF PAV MRK TY I (Y)(4")(SLD)(90 MIL)
DOLLARS

and CENTS

LF 121,002.000 232

6110 2044 021 REF PAV MRK TY I (W)(12")(LNDP)(90 MIL)
DOLLARS

and CENTS

LF 300.000 233

6110 2109 021 REF PAV MRK SEALER (4.5")
DOLLARS

and CENTS

LF 132,622.000 234

6110 2111 021 REF PAV MRK SEALER (8")

DOLLARS
and CENTS

LF 19,608.000 235

6110 2112 021 REF PAV MRK SEALER (12")

DOLLARS
and CENTS

LF 558.000 236

6110 2113 021 REF PAV MRK SEALER (24")

DOLLARS
and CENTS

LF 807.000 237

6834 2001 PORTABLE CHANGEABLE MESSAGE SIGN
DOLLARS

and CENTS

DAY 142.000 238
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Project Number:   NH 2007(235)       Sheet:  
 
County:  Wise  Control: 0134-08-030,etc. 
 
Highway:  US 380,etc. 
 
          **** Specification Data **** 
  
Basis of Estimate 
***************** 
Item  Description Rate Unit 
166  Fert (16-8-8) 600 lb/acre** Ton 
168  Vegetative Watering 750,000 gal/acre MG 
260  Lime (Hydrated, Commercial Or Quicklime)(Slry) 150 lb/CY Ton 
275  Cement (Subgr.)(PI<20) 75 lb/CY Ton 
275  Cement (New Base)(Road-Mixed) 75 lb/CY Ton 
310  Asph Mat’l(MC-30 or AEP)(Flex Base) 0.3 gal/SY Gal 
310  Asph Mat'l (MC-30 Or AEP)(Subgr)(Priming) 0.2 gal/SY* Gal 
341  Hot Mix (All Types) 115 lb/SY/in Ton 
* Based On 50/50 Mixture Of Emulsified Asphalt And Water. 
** Non-Pay, for Contractor’s Information Only. 
 
Compaction Requirements for Base Courses: 
**************************************** 
(Percent Of Density As Determined By Compaction Ratio Test TEX-113-E) 
ITEM MATERIAL COURSE MIN DENSITY

247 Foundation Course All 95% 
247 Flex Base All 100% 
275 Cement Treat. All 95% 

 
Surface Treatment Data: 
********************** 
One Course Surface Treatment (Flexible Base) 
Asph Type CRS-1P; Rate- 0.45 gal/SY 
Aggr Type B Grade 4; Rate- 1 CY/120 SY 
 
  Seal Coat 
 
    Asph Type   AC-15P or AC-20-XP 
            Rate   First Course-  0.45 gal/SY 
   Second Course- 0.25 gal/SY 
    Aggr Type   PB 
          First Course- Grade  3;  Rate- 1 CY/95 SY 
  Second Course- Grade 4; Rate- 1 CY/125 SY 
 
 
 

 General Notes Sheet A 
 



Project Number:   NH 2007(235)       Sheet:  
 
County:  Wise  Control: 0134-08-030,etc. 
 
Highway:  US 380,etc. 
 
Special Notes: 
***************  
                    
Existing storm sewers and utilities are shown from the best available information.  Verify the 
location of all underground facilities prior to starting work by calling DIGTESS.  
 
A color set of Subsurface Utility Engineering sheets (sheets 355-462B) are available for review at 
the Decatur Area Office; 1710 W US 380; Decatur, TX.      
                 
For dimensions of R.O.W. not shown on the plans, see R.O.W. map on file at the TxDOT 
District Office.          
 
The Contractor's attention is directed to the following list of temporary easements and their  
expiration dates: 
 
 Parcel Numbers                                                                                                       Expiration Date 
 1, 3A, 5, 6, 8, 9, 10, 11, 12, 15, 16, 17, 20, 21, 22, 25E and two unknowns              May 2012 
 
Complete all work in these easement areas prior to the expiration dates shown.  In any event that 
work is done after these expiration dates, all costs for extending these dates shall be borne by the 
Contractor. 
  
Contractor is responsible for stabilizing and seeding additional areas outside the designated 
temporary or permanent easements at their expense. 
 
Remove all existing fences within the right of way and remove and replace all existing fences 
within easements where such fences conflict with the work. Temporary fencing will be paid at 
locations identified in the field by the Engineer. Protect the remaining fence from  
damage due to slacking.  Erect temporary fencing in the easement areas as necessary to secure 
the property.  Provide at least one week notice to the property owner prior to removing or 
moving the fence.  Restore permanent fencing to an equal or better condition. 
           
Mail box manipulation made necessary because of construction shall be done in accordance with 
Item 560, except that this work will not be paid for directly but will be considered subsidiary to 
the various bid items. 
  
Provide all-weather surface for temporary ingress and egress to adjacent property, as directed.  
Materials, labor, equipment and incidentals necessary to provide temporary ingress and egress 
will not be paid for directly, but will be subsidiary to the various bid items. 
 
In those instances where necessary, the governing slopes indicated herein may be varied from the 
limits shown, to the extent approved.   
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County:  Wise  Control: 0134-08-030,etc. 
 
Highway:  US 380,etc. 
 
On superelevated curves the shoulders shall have the same cross-slope as the pavement, unless 
otherwise indicated. 
  
On superelevated curves where the grade line is in a sag or on flat grades, overlay the shoulders 
to the extent necessary to prevent trapping of water on the high side. 
  
All driveway openings will be determined by the Engineer and shall conform with Texas 
Department of Transportation "Regulations for Access Driveways to State Highways" adopted 
September 1953, and revised June 2004. 
  
Locations and lengths of all private entrances are approximate only.  The actual locations, 
lengths, lines, and grades are to be established in the field.  
  
Remove the grass from the crown of shoulders or pavement edges by blading or other approved 
methods.  Payment for this work will not be made directly but shall be considered subsidiary to 
the various items of the contract. 
  
Locations shown for drainage structures refer to the control points of structures as follows: 
  

1) Manholes, Inlets, and Junction Boxes -- Locations are at the centroid of the structure; 
when two structure types are specified, location is at the centroid of the top structure.  
Bottom structure may be positioned as required to align with top structure, storm drain 
pipes and other adjacent structures. 

 
2) Street Inlets -- Locations are at the face of curb at a distance of L/2 from the end of the 

inlet. 
 

3) Headwalls -- Locations are to the outside face of the headwall at the centerline of the pipe 
or box structure.  For pipe headwalls with Type "P" or "C" safety end treatment, locations 
are on the centerline of the pipe structure at the limit of payment for pipe. 

  
Plugging of pipes or culverts will not be paid for directly, but shall be considered subsidiary to 
the various bid items, unless otherwise shown on the plans. 
  
Provide temporary drain openings at all low points or other drainage structures, as required, at 
the Contractor's expense. 
  
Remove any obstructions to existing drainage due to the contractor's operations, as required, at 
the Contractor's expense. 
  
Install all required concrete riprap flumes immediately following the construction of ditches in 
which they are to be placed.  In addition, apply all erosion control measures as shown on the 
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County:  Wise  Control: 0134-08-030,etc. 
 
Highway:  US 380,etc. 
 
plans or as directed, immediately following construction of channels to their required line, grade 
and section. 
  
Item 5. Control of the Work 
 
When supplementary bridge plans, shop drawings, shop details, erection drawings, working 
drawings, forming plans or other drawings, are required, the drawings shall be prepared and  
submitted on sheets 8 1/2 by 11 inches, 17 by 22 inches, or full size drawings reduced to half 
scale if completely legible.  If, in the opinion of the Engineer, the drawings are not completely 
legible, they shall be prepared and submitted on sheets 22 by 34 inches, with a one and one-half 
inch left margin, and a one-half inch top, right, and bottom margin.  
  
All sheets submitted shall have a title in the lower right hand corner.  The title shall include the 
sheet index data shown on the lower right corner of the project plans, name of the structure or 
element or stream, sheet numbering for the shop drawings, name of the fabricator and the name 
of the Contractor. 
 
Prior to contract letting, bidders may obtain a free computer diskette or a computerized transfer 
of files (from the Engineer’s office) that contains the earthwork information. If copies of the 
actual cross-sections are requested, in addition to, or instead of, the diskette, they will be 
available at the Engineers office for borrowing by copying companies for the purpose of making 
copies for the bidder, at the bidder’s expense. 
 
 
Item 7. Legal Relations and Responsibilities 
 
Do not initiate activities in a project specific location (PSL) associated with a U.S. Army Corps 
of Engineers (USACE) permit area that have not been previously evaluated by the USACE as 
part of the permit review of this project.  Such activities include, but are not limited to, haul 
roads, equipment staging areas, borrow and disposal sites.  “Associated” as defined here means 
materials are delivered to or from the PSL. The permit area includes all waters of the U.S. or 
associated wetlands affected by activities associated with this project.  Special restrictions may 
be required for such work.  The contractor shall be responsible for any and all consultations with 
the USACE regarding activities, including project specific locations (PSLs) that have not been 
previously evaluated by the USACE.  Provide the Department with a copy of all consultation(s) 
or approval(s) from the USACE prior to initiating activities. 

 
The Contractor may proceed with activities in PSLs that do not affect a USACE permit area if a 
self determination has been made that the PSL is non-jurisdictional or proper USACE clearances 
have been obtained in jurisdictional areas or have been previously evaluated by the USACE as 
part of the permit review of this project.  The contractor is solely responsible for documenting 
any determination(s) that their activities do not affect a USACE permit area.  Maintain copies of 
their determination(s) for review by the Department or any regulatory agency. 
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County:  Wise  Control: 0134-08-030,etc. 
 
Highway:  US 380,etc. 
 
 
Document and coordinate with the USACE, if required, prior to any excavation hauled from or 
embankment hauled into a USACE permit area by either (1) or (2) below. 
 

(1) Restricted Use of Materials for Previously Evaluated Permit Areas. Document 
both the project specific location (PSL) and its authorization. Maintain copies for 
review by the Department or any regulatory agency.  When an area within the project 
limits has been evaluated by the USACE as part of the permit process for this project: 
a. Suitable excavation of required material in the areas shown on the plans and cross 

sections as specified in Item 110 is used for permanent or temporary fill (Item 
132, Embankment) within a USACE permit area; 

b. Suitable embankment (Item 132) from within the USACE permit area is used as 
fill within a USACE evaluated area; and, 

c. Unsuitable excavation or excess excavation [“Waste”] (Item 110) that is disposed 
of at a location approved by the Engineer within a USACE evaluated area. 

(2) Contractor Materials from Areas Other than Previously Evaluated Areas. 
Provide the Department with a copy of all USACE coordination or approval(s) prior 
to initiating any activities for an area within the project limits that has not been 
evaluated by the USACE or for any off right of way locations used for the following, 
but not limited to, haul roads, equipment staging areas, borrow and disposal sites: 
a. Item 132, Embankment, used for temporary or permanent fill within a USACE 

permit area; and, 
b. Unsuitable excavation or excess excavation [“Waste”] (Item 110, Excavation) that 

is disposed of outside a USACE evaluated area. 
 

The total area disturbed for this project is _220_ acres. The disturbed area in this project, all 
project locations in the Contract, and the Contractor project specific locations (PSLs), within 1 
mile of the project limits, for the Contract will further establish the authorization requirements 
for storm water discharges. The Department will obtain an authorization to discharge storm 
water from the Texas Commission on Environmental Quality (TCEQ) for the construction 
activities shown on the plans. The Contractor is to obtain required authorization from the TCEQ 
for Contractor PSLs for construction support activities on or off the ROW.  When the total area 
disturbed in the Contract and PSLs within 1 mile of the project limits exceeds 5 acres, provide a 
copy of the Contractor NOI for PSLs on the ROW to the Engineer and to the local government 
that operates a separate storm sewer system. 
 
Item 8. Prosecution and Progress 
 
Working days will be computed and charged in accordance with Article 8.3.A.1 Five-Day 
Workweek.   
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County:  Wise  Control: 0134-08-030,etc. 
 
Highway:  US 380,etc. 
 
Item 100.  Preparing Right of Way 
 
Measurement for this item shall be along the centerline of the project with the limits of 
measurements as shown on the plans. 
  
Removal of existing concrete pavement shall be in accordance with Item 104 except that this 
work will not be paid for directly, but will be considered subsidiary to Item 100. 
 
 Trees in a grove will be paid for as part of  normal Preparing Right of Way.  Every effort should 
be made to save trees outside of Clear Zone or behind proposed locations of Metal Beam Guard 
Fence. 
 
 
Item 104. Removing Concrete 
 
When associated with a structure to be removed, removal of riprap as required, approach slabs 
and shoulder drains are to be included in the unit price bid for Item 496, 'Removing Structures’. 
  
 
Item 110.  Excavation 
 
Review proposed waste sites to determine if any site is located in a "Base Floodplain" or 
"Floodway" as defined by the Federal Emergency Management Agency (FEMA).  Wise County 
FEMA Manager is Tom Goode. 
  
If waste material from this project is placed in a base floodplain as defined by FEMA, a permit 
will have to be obtained from the local community responsible for enforcing National Flood 
Insurance Program (NFIP) regulations.  The Contractor is responsible for ensuring that the owner 
of the property receiving the waste has obtained the necessary permit. 
  
 
Items 110, 112, and 132.  Excavation, Subgrade Widening, and Embankment 
 
Sulfate-laden subgrade material that is to be treated with either lime or cement, including 
material up to one foot outside the proposed treatment limits, is susceptible to sulfate heave. 
 
Moderate sulfate levels are those defined from 3,001 PPM to 7,000 PPM.  Treat these soils with 
lime at the full 150 lb/CY rate or cement at the full 75 lb/CY rate.  Do not split the rates to ensure 
complete reaction and mitigation of sulfate heaves.  Allow the mixture to mellow for 7 days to 
provide for complete reaction. 
 
High sulfate levels are not allowed within the treatment and surrounding areas. 
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County:  Wise  Control: 0134-08-030,etc. 
 
Highway:  US 380,etc. 
 
Treat moderate sulfate or excavate high sulfate areas as identified and other subgrade areas that 
may be identified during construction as having moderate to high sulfate concentrations to a 
depth of one foot below and laterally to one foot outside the proposed treatment limits.  
Treatment of the moderate level material shall be paid for under Item 260 or Item 275.  Removal 
of the high level material shall be measured and paid for in accordance with Item 110 and 
replacement with suitable material shall be measured and paid for in accordance with Item 132. 
 
Any excavated sulfate-laden material will be acceptable for use in fill areas.  Do not place within 
previously specified section boundaries of subgrade to be treated with either lime or cement. 
 
Test soils for soluble sulfates in accordance with Test Method TEX-145 and TEX-146-E. 
 
Off-Site Borrow Sources.  In addition to meeting pertinent specification requirements, test off-
site borrow sources for sulfate content.  Test soils for soluble sulfates in accordance with Test 
Method TEX 145 and TEX-146-E and provide documentation that supports compliance with 
previously stated requirements.  The Engineer will perform additional testing for sulfates of this 
material upon delivery to the project.  Only material that is placed within one foot vertically or 
laterally of subgrade treatment will require testing for sulfates.  Remove and replace failing 
material (sulfate concentrations >7,000 PPM by dry weight). 
 
No compensation for embankment or excavation will be considered after 
earthwork has begun.  Cal DIG TESS before any excavation begins. 
 
Backfill all exposed edges within the clear zone at the end of each work day to bring them to 
Edge Condition I, as defined in the standards.  If this is not possible, provide delineation and 
signage as required. 
 
Item 132. Embankment 
 
Do not provide B embankment material with a Plasticity Index (PI) higher than 35. 
 
6,000 CY of rock embankment will be required between stations 923+00 and 927+00.  This will 
be paid for as EMBANK (FINAL)(ORD COMP)(TY B). 
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When embankment is placed as a bridge header bank, test each lift for compliance with density 
requirements, near the center of each travel lane at the following locations: 
 

1. At the “beginning of bridge” or “end of bridge” station (if abutment is on retaining wall, 
location may be adjusted by not more than 5 feet.) 

2. At 25-foot intervals for a distance of 150 feet in advance of the “beginning of bridge” 
station. 

3. At 25-foot intervals for a distance of 150 feet after the “end of bridge” station. 
 
Density tests shall be conducted by a department-certified independent testing laboratory.  
Results of tests shall be furnished to TxDOT within 24 hours after testing, and all test reports 
shall be signed and sealed by a Professional Engineer in the State of Texas.  Areas which do 
not meet minimum density requirements shall be removed, re-compacted, and re-tested for 
compliance at the contractor’s entire expense.  Testing and reporting of test results will not 
be paid for directly, but will be considered subsidiary to this item. 
 
Construct embankments for bridge header banks to final subgrade elevation prior to 
excavation for abutment caps and placement of foundation course at approach slabs.  
Payment for structural excavation and/or excavation for placement of foundation course will 
not be paid for directly, but will be considered subsidiary to the pertinent bid items. 

 
At all locations where guardrail is shown to flare, widen the embankment as necessary to 
accommodate the guardrail. 
  
Item 134. Backfilling Pavement Edges 
 
Type A Backfill shall be loamy material, free from objectionable material, with a high resistance 
to erosion, and able to support plant growth. 
 
Item 161.  Compost 

Place approximately 4” of compost manufactured topsoil (CMT) on all cut and fill slopes (except 
drainage channels where flexible channel liners are indicated), at other locations shown in the 
plans, and as directed. 
 
Where “pre-blended” CMT is specified, amend suitable soil material, as determined by the 
Engineer, with 25% compost, by volume, to produce the compost manufactured topsoil.  Place 
the compost manufactured topsoil in a loose layer approximately 4” thick, as shown in the plans. 
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Item 164.  Seeding for Erosion Control 
 
Apply seeding required between December 1 and January 31 using seed types and mixtures as 
shown in Item 164.2.A, Table 3.  If, in the opinion of the Engineer, this does not provide an 
effective vegetative cover, apply "straw or hay mulch" as specified in Item 164.3.E as soon as 
possible.  After February 1 apply warm season seeding in order to establish a permanent 
protective vegetative cover. 
 
Verify seeding application with the Engineer prior to seeding. 
 
Item 166.  Fertilizer 
 
Areas of CMT will not require fertilizer. 
 
Item 168.  Vegetative Watering 
 
Furnish and install an approved rain gauge at the project site, as directed.  Furnishing and 
installation of the rain gauge will not be paid for directly, but will be considered subsidiary to 
Item 168. 
 
Apply vegetative watering for an establishment period of thirteen weeks following application of 
seed or installation of sod, at the watering rate determined by the Engineer, and according to the 
following schedule or as directed: 
 

Apply vegetative watering twice per week for a period of four weeks following 
application of seed or installation of sod, regardless of calendar month, at a rate of one-
half the weekly application rate determined. 
 
For the remainder of the establishment period, apply vegetative watering once per week 
during the months of January through June or September through December, at the 
weekly application rate determined. Water twice per week during the months of July and 
August, at a rate of one-half the weekly application rate determined.  
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Item 247.  Flexible Base 
 
(TY A, GR 4)  Furnish crushed stone, gravel, or crushed gravel aggregate conforming to the 
following requirements: 
 
Gradation: 
 Retained on    Percent (%) 
  Sieve Size_      by Weight_ 
   1-3/4 in.      0 – 5 
      7/8 in.      5 – 35 
    No. 4     40 – 75 
    No. 40    65 – 85 
 
Plasticity Index (PI)    12 max., 4 min. 
Liquid Limit     45 max. 
Wet Ball Mill     50 max. 
Wet Ball Mill, %    20 max. 
Increase Passing the No. 40 
 
Place material in two or more equal lifts unless otherwise directed. 
 
Do not add field sand to modify the final material to meet the requirements. 
 
Build and maintain a 5,000 CY stockpile of approved material before and during hauling 
operations. 
 
(TY E, GR 4)  Use this item for the foundation course under the approach slabs and other 
locations shown on the plans.  Furnish aggregate conforming to the following requirements: 
 
Gradation: 
 Retained on    Percent (%) 
  Sieve Size_     by Weight_ 
   1-3/4 in.          0 – 5 
      No. 4        30 – 75 
     No. 40        65 – 85 
 
 
 
Plasticity Index (PI)    15 max. 
Liquid Limit     45 max. 
Wet Ball Mill     50 max. 
Wet Ball Mill, %    20 max. 
Increase Passing the No. 40 
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Place material in two or more equal lifts unless otherwise directed. 
 
Do not add field sand to modify the final material to meet the requirements. 
 
Cement treat in accordance with Item 275. 
 
 
Item 260.  Lime Treatment (Road-Mixed) 
 
Apply lime by the “slurry placement” method.  Allow the mixture to mellow for a minimum of 4 
days after initial mixing. 
 
Except as noted below, treat the raw subgrade to a depth of 8”. 
 
Treat the raw subgrade with lime to a depth of 18” for: 

• Fills equal to or greater than 18” – soil PI > 39 
• Fills <18” – soil PI >29 
• All cuts – soil PI > 29 
• Any location directed by the Engineer 

 
 
Item 275.  Cement Treatment (Road-Mixed) 
 
Treat base or subgrade material with a maximum 4% cement by weight.  The 7-day compressive 
strength of treated material shall be 250 psi. 
 
 
Item 301. Asphalt Antistripping Agent 
 
Furnish a liquid antistripping agent unless directed. 
 

Item 305. Salvaging, Hauling, and Stockpiling Reclaimable Asphalt Concrete 

Stockpile all rap salvaged and not used for this project at the TxDOT Maintenance Yard; 1710 
W. US 380; Decatur, TX, or as directed. 

Build stockpiles between 10 and 15 feet in height with layers approximately 2 feet in depth. 

 

 

 General Notes Sheet K 
 



Project Number:   NH 2007(235)       Sheet:  
 
County:  Wise  Control: 0134-08-030,etc. 
 
Highway:  US 380,etc. 
 
Item 310. Prime Coat 

Provide an MC-30 or AEP for this Item.  Apply AEP as specified in Item 314. 

Item 314. Emulsified Asphalt Treatment 

Provide EAP for this Item.  Use between a 30% - 50% asphalt mixture with heated water added 
at the plant. 

Item 316. Surface Treatments 

Asphalt storage tanks may be used.  

Remove vegetation and blade pavement edges as directed.  

Furnish seal coat meeting a Surface Aggregate Classification rating of “B”. 

Item 341.  Dense-Graded Hot Mix Asphalt (QC/QA) 

Use of RAP is allowed only for base and underlayment courses on this project. 

RAP aggregate must meet the requirements of Table 1. 

Perform  Tex 236 - F tests on RAP.  

Provide a PG 70-22 asphalt for the surface course. 

Provide a PG 70-22 asphalt for the level-up course. 

Provide a PG 64-22 asphalt for the base course. 

Provide a PG 64-22 asphalt for the concrete underlayment course. 

Furnish a CSS-1P for the tack coat on this project. 

From Table 7:                                                                                                                               
The tensile strength is waived for this project. 

Use the boil test, test method TEX-530-C, and provide only mixes that produce zero percent 
(0%) stripping for design verification and during production. 

The requirements shown in Table 8 are waived for this project. 

Place mixture when the roadway surface temperature is equal to or higher than the temperatures 
listed in Table 1 unless otherwise approved or shown on the plans. Measure the roadway surface 
temperature with a handheld infrared thermometer. The Engineer may allow mixture placement 
to begin prior to the roadway surface reaching the required temperature requirements if 
conditions are such that the roadway surface will reach the required temperature within 2 hrs. of 
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beginning placement operations. Unless otherwise shown on the plans, place mixtures only when 
weather conditions and moisture conditions of the roadway surface are suitable in the opinion of 
the Engineer. 

Table 1 
Minimum Pavement Surface Temperatures 

 

 
Minimum Pavement Surface 

Temperatures 
in Degrees Fahrenheit 

High Temperature 
Binder Grade 

Subsurface 
Layers or Night 

Paving Operations 

Surface Layers 
Placed in Daylight 

Operations 
PG 64 45 50 
PG 70 551 601 
PG 76 601 601 
PG 76 651 701 

Asphalt Rubber (A-R) 651 701 

Note 1: Contractors may pave at temperatures 10°F lower than the values shown in Table 1 when 
utilizing a paving process or equipment that eliminates thermal segregation. In which cases, the 
contractor must use either an infrared bar attached to the paver, or a hand held thermal camera, 
or a hand held infrared thermometer operated in accordance with Test Method 244-F to 
demonstrate to the satisfaction of the engineer that the uncompacted mat has no more than 10°F 
of thermal segregation.  

 

Item 356. Fabric  

Provide a Petromat fabric under Ty ‘C’ HMAC. 

Furnish a PG 64-22 asphalt. 
 
 
Item 360. Concrete Pavement 
 
For pavement concrete using a blend of manufactured and natural sand for the fine aggregate, 
blend at the aggregate source only.  
 
When required by typical sections, the 2” sand cushion will be subsidiary to the bid item. 
 
All transverse joints between phases of construction will include multiple-piece tie bars for 
connection to future paving.  Tie bar manufacturer will be approved by the Engineer. 
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Item 400. Cut and Restore Existing Pavement (HMAC) 
 
500 SY Cut and Restore Existing Pavement is to be used at locations directed by the engineer to 
repair failures in the existing HMAC as needed. 
 
 
Item 420. Concrete Structures 
 
Provide weepholes at bridge ends in the wingwalls as directed. 
 
Concrete for “Interior Bents” will be paid for as a plan quantity. 
 
 
Item 421. Hydraulic Cement Concrete 
 
The strength testing equipment for concrete will be capable of producing an electronic printout 
of the test results. 
 
Equip each tank with a recording thermometer with its sensing element in the storage water in 
accordance to TEX-447-A, Making and Curing Test Specimens.  Recording thermometers will 
not be paid for directly, but will be subsidiary to pertinent Items. 
 
Air entrainment requirements are waived for all classes of concrete except all Class S and all 
Class P Concrete. 
 
Concrete will not be rejected for low air content. Adjustment to the dosage of air entrainment 
will be as directed or allowed by the Engineer. 
 
Include the approved mix design number on each delivery ticket.   
Contractor personnel performing job-control (QC) testing on concrete must be ACI certified. 
Provide a copy of all personnel certification papers to the Engineer at the preconstruction 
meeting. The Engineer may require the Contractor's testers to provide the certification papers 
upon arrival and before testing at the job site. Furnish a hard copy of all testing equipment 
calibration reports at the preconstruction meeting when non-TxDOT equipment is used to test 
concrete. Furnish updated reports as equipment is calibrated through the project contract. The 
calibration frequency will match TxDOT's and will apply for each piece of equipment as 
follows: 
            Slump Cone - Annual 
            Air Meter - Every 3 months 
            Compression Tester - Annual 
            Beam breaker - Annual 
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The compression testing equipment for concrete will produce an electronic record of the test 
results. 
 
The Engineer may allow the use of local commercial laboratories under contract to provide these 
services. The previous requirements are required from the Commercial Laboratory prior to any 
work being performed. 
 
 
Item 427. Surface Finishes for Concrete 
 
Unless otherwise noted, provide a surface area III with a rub finish on all bridges. 
 
 
Item 428. Concrete Surface Treatment 
 
Provide a Class  II Surface Treatment (Type I) to the roadway slab and any other areas shown on 
the detail sheets. 
 
 
Item 432. Riprap 
 
Provide weepholes as directed. 
 
The quantity for concrete riprap includes 100 CY to be placed as directed by the Engineer. 
 
The quantities for riprap at the location indicated may be varied to the extent necessary to ensure 
proper functioning for the purpose intended. 
  
Provide a toe-wall at all exposed edges of all protection stone riprap, unless otherwise directed. 
 
The quantity for riprap mowing strips includes ~115 CY at MBGF and sign locations, and 85 CY 
to be placed as directed by the Engineer. 
 
 
Item 440. Reinforcing Steel 
 
Top and bottom layers of slab reinforcing steel shall be epoxy coated. 
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Item 464.  Reinforced Concrete Pipe 
 
All bends and connections in pipe shall be prefabricated. 
 
 
Item 466. Headwalls and Wingwalls 
 
Do not use precast headwalls/wingwalls. 
 
 
Item 496. Removing Structures 
 
Removal of riprap as required, approach slabs and shoulder drains to be included in the unit price 
bid. 
 
When required by the plans, partial or complete removal of a structure for staged construction 
shall be accomplished in a manner which does not cause damage to the remainder of the 
structure or its supporting members. The procedure for removal of superstructure or substructure 
shall be submitted to the engineer in writing or plan drawing for approval prior to 
implementation. 
 
The structure to be removed has surface coatings which may contain hazardous materials.  
Provide for the safety and health of employees and abide by all OSHA standards and regulations. 
 
Contact Greg Cedillo, P.E. of the Decatur Area Office @ (940) 626-3400, a minimum of three 
weeks prior to any bridge demolition 
 
 
Item 502.  Barricades, Signs, and Traffic Handling 
 
Unless otherwise directed or shown on the plans, use drums as delineation devices for any 
nighttime lane closures and for any intermediate or long term lane closures. 
 
Maintenance of roadways, not paid as "constructing detours", and designated in the traffic 
control plan to carry traffic, will be the responsibility of the Contractor and will be paid for by 
"Contractor Force Account or Agreed Unit Price". 
  
Permanent signs may be installed when construction in an area is complete and they will not be 
in conflict with the traffic control plan for the remainder of the job. 
  
Existing signs are to remain as long as they do not interfere with construction and they do not 
conflict with the traffic control plan. 
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Any sign not detailed in the plans but called for in the layout shall be as shown in the current 
"Standard Highway Sign Designs for Texas”. 
  
When traffic is obstructed, arrange warning devices in accordance with arrangements indicated 
in the latest edition of the "Texas Manual on Uniform Traffic Control Devices". 
 
Cover or remove any work zone signs when work or condition referenced is not occurring. 
 
 
Item 504.  Field Office and Laboratory 
 
Furnish the following structures for this project: 
Type No.
Field Office and Lab (Ty. B) 1 
Asphalt Lab (Ty. D)(Ignition Oven) 1* 
 
*  A field laboratory will be required if HMAC is from a source not tested by TxDOT MAT 
personnel. 
 
Furnish a copier and facsimile meeting the requirements of DMS-10101, “Computer 
Equipment”. 
 
Furnish two wireless internet cards compatible with an HP Compaq 8230.  Service providers 
available for this area are AT&T and Embarq. 
 
Furnish the following for the Field Office structure: 
 
  Item   No. 

Desktop Microcomputer 1 
Printer    1 
Internet Service  1 

 
 
Integrated printer/copier/scanner/fax units will be permitted. 
 
Provide DSL connection if available. 
 
Provide a parking area at each structure adequate for six TxDOT vehicles. 
Provide a fence that encloses all parking and field structures. 
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Item 506.  Temporary Erosion, Sedimentation, and Environmental Controls 
 
Remove accumulated sediment and/or replace SW3P controls when the capacity has been 
reduced by 50% or when the depth of sediment at the control structure exceeds one foot. 
 
 
Item 512.  Portable Concrete Traffic Barrier 
 
Furnish Low Profile Type 1 and Type 2 PCTB. 
 
Furnish F-Shape Type 1 PCTB with a slotted joint design. 
 
Provide the hardware assemblies to join the PCTB.  Slotted joints require a welded tie bar 
assembly, as detailed on the PCTB standard detail sheet.  Low Profile PCTB requires a 1¼” x 2’-
2” threaded rod, two (2) 1 ¼” hex nuts, and two (2) standard USS washers, grade 5, for each 
section. 
 
Connection hardware will remain the property of the State upon completion of the project and 
will not be paid for directly, but considered subsidiary to Item 512.  Deliver hardware to the 
location specified. 
 
Delineate all PCTB in accordance with Barricade and Warning Sign Standard BC (6)  Barrier 
delineation will not be paid for directly, but will be subsidiary to this Item. 
 
Replace any traffic barrier which, in the opinion of the Engineer, is damaged by the traveling 
public to the extent it is no longer serviceable.  The Contractor will be paid to remove and 
replace the traffic barrier damaged by the traveling public.  Return damaged traffic barrier from 
the project. 
 
Upon completion of the job the traffic barrier will be hauled to the intersection of US 81/287 and 
BU 81/287, south of Decatur, Texas. 
 
Items 530 And 531.  Intersections, Driveways and Turnouts, and Sidewalks 
  
ACP driveways will be constructed and paid for as follows: 
0530 2011 DRIVEWAYS (ACP) will be built according to the typical section shown for 
COMMERCIAL driveways on sheets 227 and 228. 
0530 2023 DRIVEWAYS AND TURNOUTS (ACP)  will be built according to the typical 
section shown for RESIDENTIAL driveways on sheet 227. 
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Item 538.  Right of Way Markers 
 
Place right of way markers as directed. 
 
 
Item 540.  Metal Beam Guard Fence 
 
The locations and lengths of guard fence shown on the plans are approximate.  Actual lengths 
and locations are to be determined in the field. 
  
The tops of timber posts shall be domed.  Beveled tops will not be permitted for timber or steel 
posts. 
  
When holes for timber posts are drilled below bottom of post elevation, backfill the excessive 
depth with an acceptable sand.  The furnishing and installation of the sand backfill will not be 
paid for directly but shall be considered subsidiary to this Item. 
  
When guardrail posts are placed in a finished surface,  backfill the top 4 inches with an asphaltic 
material, domed to carry water away from the posts or as shown on the plans.  The furnishing 
and installation of the asphaltic material backfill will not be paid for directly but shall be 
considered subsidiary to this Item. 
  
MBGF will be lapped according to the direction of traffic.  At changes in traffic direction the 
MBGF will be re-lapped accordingly.  This work will be subsidiary to the item. 
 
Item 542.  Removing Metal Beam Guard Fence 
 
Remove existing metal beam guard fence only when authorized.  Undamaged MBGF will be 
hauled and stockpiled at Wise County Maintenance yard at 1710 W. US 380, Decatur, Texas. 
 
 Item 542.  Guardrail End Treatments  
 
Selection of manufacturer must be approved by the engineer. 
 
Item 556.  Pipe Underdrains    
 
Install pipe underdrains at locations shown on the plans or as directed. 
  
The unit price bid per linear foot of "pipe underdrain" shall include the cost of making 
connections to storm drain lines. 
  
Furnish Type E filter material for this project conforming to the following gradation (Test TEX-
200-F, Part 1): 
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          Retained on         Percent by 
           Sq. Sieve            Weight 
  
            1/2 in.                    0 
            3/8 in.                 0 - 2 
            No.  4               40 - 85 
            No. 10              95 - 100 
 

Item 585. Ride Quality for Pavement Surfaces 

Use Surface Test Type A to evaluate ride quality of asphalt surfaced travel lanes in accordance 
with Item 585, “Ride Quality for Pavement Surfaces.” 

Use Surface Test Type B, Schedule 2 to evaluate ride quality of CRCP travel lanes in accordance 
with Item 585, “Ride Quality for Pavement Surfaces.” 
 
Item 644. Small Roadside Signs 
 
Use the following sign anchors, or as approved by the Engineer. 
Wedge Anchors- Pos-Loc 
Slip- Southern Plains Slipbase Housing 
 
Item 6834.  Portable Changeable Message Signs 
 
All portable changeable message signs and arrow panels are to be provided with a photoelectric 
device to allow for automatic dimming of operations to approximately 50% of their normal 
brightness when ambient light drops to approximately five footcandles, and then increase back 
again for daytime operations. 
  
A minimum of two electronic portable changeable message sign unit(s) will be required.  
Individual or collective use of signs will be required by Engineer when deemed necessary to 
supplement the traffic control plan. 
  
Each sign shall be programmed in its permanent memory the following 15 messages: 
  
    1.   Ramp Closed Ahead 
   2.   Use Other Routes 
   3.   Right Lane 
   4.  Left Lane 
    5.   Closed Ahead 
    6.   Two Lane 
    7.   Detour Ahead 
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    8.   Thru Traffic 
    9.   Prepare To Stop 
   10.   Merging Traffic 
  11.   Expect 15 Minute Delay 
   12.   Max Speed ** MPH 
  13.   Merge Right 
   14.   Merge Left 
   15.   No Exit Next ** Miles 
 
 
GENERAL NOTES - ROADWAY ILLUMINATION 
******************************************** 
Only materials, with approved product codes or designations, from prequalified producers are 
accepted on bids.  The Construction Division (CST) of the Texas Department of Transportation 
(TxDOT) maintains the material producers list of approved producer product codes or 
designations.   
 
Locate all luminaires, electrical service points, ground boxes and conduit as directed. 
 
Electrical service points may be moved a maximum of 50 feet from the location shown in the 
plans, with approval.  If it is necessary to move a service point more than 50 feet, recalculate the 
voltage drop for all related circuits. 
 
Mast-arm poles may be moved a maximum of 15 feet along and parallel to the roadway to be 
illuminated.  If a pole is moved more than 5 feet, the location of adjacent poles should also be 
revised, so as to maintain uniform spacing. 
 
Furnish the following padlock for service cabinets and safety switch enclosures: 

Texas Department of Transportation: Master Lock, Key No. 2195 
Furnish one padlock for each service assembly enclosure. 
 
Where possible, conduit runs should be straight and placed with a minimum number of bends 
and/or ground boxes. 
 
If the actual length of conductor in a circuit exceeds the estimated length by more than 75 feet, 
recalculate the voltage drop for the circuit. 
 
The Contractor's attention is directed to all locations where illumination circuits cross existing 
sign light, traffic signal, surveillance, or roadway illumination circuits owned by TxDOT the 
Contractor will be responsible for locating any existing circuits prior to any trenching, 
foundation drilling or excavation.  If any existing circuits are damaged by the Contractor, splice 
the circuits or repair the conduit and replace the conductor as directed, to ensure proper operation 
of the system.  Complete these temporary repairs as soon as possible after damage occurs. All 
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labor and materials required for the temporary repairs will be at the Contractor’s expense. 
Maintain the temporary repairs until permanent repairs are made. 
 
Permanent repairs shall consist of the replacement of damaged or temporarily repaired conduit, 
conductor, ground boxes, etc., as directed, and shall be constructed in accordance with the 
requirements of the appropriate bid items and this project for new construction. 
 
Permanent repairs, including the placement of ground boxes, extensive conduit runs, etc. will be 
measured and paid for in accordance with the appropriate bid items. 
 
Only one permanent repair per circuit run will be considered for payment. 
 
Special Note to Item 7. Legal Relations and Responsibilities. 
Do not use non-certified persons to perform electrical work.  See Item 7.15 “Electrical 
Requirements” and special provision to Item 7 for additional details. 
 
Item 610. Roadway Illumination Assemblies. 
Furnish luminaires rated for operation at 480 volts. 
 
Fabricate steel roadway illumination poles in accordance with TxDOT standards      RIP-07 
(Roadway Illumination Poles -2007). Poles fabricated according to RIP-07 require no shop 
drawings.  Alternate designs to RIP-07 or the use of aluminum to fabricate poles will require the 
submission of shop drawings electronically. 
 
For instructions on submitting shop drawings electronically go to TxDOT home page, Business 
with TxDOT, Bridge information, Shop drawings.  
File is titled: Guide to Electronic Shop Drawing Submittal. 

 
Item 616. Performance Testing of Lighting Systems. 
The Contractor shall provide thirty days’ written notice to the engineer of his intent to start the 
test period for each service point and its related circuits. 
 
Item 618. Conduit. 
Bed all PVC conduit placed by open cut in field sand as approved. 
 
Conduit bends at roadway illumination assembly foundations will not be paid for directly, but 
will be considered subsidiary to Item 416. 
 
Use materials from pre-qualified material producers list as shown on the Texas Department of 
Transportation (TxDOT) - Construction Division’s (CST) materials producers list. Category is 
“Roadway Illumination and Electrical Supplies.”    
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Items 618, 620, 624 & 628. Conduit, Electrical Conductors, Ground Boxes & Electrical 
Services. 
Conduit and conductor from the electrical service point to the utility company pole will be 
measured and paid for as the size and type of conduit and conductors indicated on the plans. 
 
Item 620. Electrical Conductors. 
For both transformer and shoe-base type illumination poles,  
provide double-pole breakaway fuse holder from manufacturers pre-qualified by the Traffic 
Operations Division.  Category is “Roadway Illumination and Electrical Supplies.”   Fuse holder 
is shown on list under Items 610 & 620. 
Provide 10 amp time delay fuses. 
 
Items 624. Ground Boxes. 
Upon completion of wiring work within the ground boxes that are not set in roadway pavement, 
the contractor shall place a 6 inch diameter washer or metallic object (with a minimum surface 
area of 0.15 square feet) inside each proposed ground box.  Payment for this work will not be 
paid for directly but will be considered subsidiary to Bid Item 624.  This is to assist others in 
locating the ground boxes more readily in the future. 
 
 
Items 620, 624, & 628. Electrical Conductors, Ground Boxes & Electrical Services. 
Attach an identification tag with the circuit identification stamped on the tag to the conductors 
for each circuit at all junction boxes and ground boxes.  Identify the circuit breakers for each 
circuit at the service box using identification tags for each breaker.  Label each circuit as shown 
on the illumination layouts in the plans.  Tags to be plastic. 
 
Item 628. Electrical Services. 
The Engineer will make all arrangements for electrical service.  Notify the Engineer, in writing, a 
minimum of 30 days in advance of the need for electrical service. 
 
Contact T.X.U. Electric to request electrical service 

Phone: 1-888-835-5251; identify the desired service location by street address. 
 
All roadway illumination circuits are 240/480V/3 wire with the roadway luminaires operating at 
480V.  All roadway illumination circuit breakers are 2-pole. 
 
The concrete riprap pad at electrical service points will not be paid for directly, but will be 
subsidiary to Item 628. 
 
Place a decal stating "DANGER/HIGH VOLTAGE" on the door of the service assembly 
enclosure.  The size of the decal and lettering shall be as outlined in the current TxDOT electrical 
detail (ED) standard sheets. 
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